STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

JOHN ELIAS BALDACCI

DAVID A. COLE
GOVERNOR Apnl 20, 2004 COMVISSIONER
Subject: Augusta, Vassalboro &
China

Project No’s: NH-0556(270)E,NH-
0556(310)X,IM-0556(320)E, NH-
1140(B00)E & NH-1140(900)E
Bid Amendment No. 4

Dear Sir/Ms.:
Please make the following changes to your Bid Package:

Delete in its entirety Special Provision 107 - Time (Contract Completion) and
(Supplemental Liquidated Damages), dated April 7, 2004, 1 page total and replace
with the attached Special Provision 107 - Time (Contract Completion) and
(Supplemental Liquidated Damages), dated April 20, 2004, 1 page total.

On the General Notes, Project No. NH-1140(800)E, for note # 7 delete “The cost
of guardrail which is removed and not reused shall be incidental to related
guardrail Items” and replace with:

“Removal of existing guardrail shall be considered incidental to related guardrail
items,”

On the General Notes, Project No. NH-1140(900)E, for note # 6 delete “The cost
of guardrail which is removed and not reused shall be incidental to related
guardrail Items™ and replace with:

“Removal of existing guardrail shall be considered incidental to related guardrail
items.”

Make these changes in pen and ink.

Consider these changes prior to submitting your bid on April 21, 2004,

Scott Bickford
Contracts & Specifications Engineer
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556.27,556.31,556.32

11408.00,11409.00

April 20, 2004

SPECIAL PROVISION
SECTION 107
TIME
(Contract Completion)
and

(Supplementd Liquidated Damages)

The Contractor shdl have the entire roadway and ramps from 1-95 to the existing Rte 3 open to
traffic on or before November 14, 2004. All paving, guardrail, lighting, striping, Sgnds, and Sgn
ingalations shal be complete by this date. Supplemental Liquidated Damages shal be assessed
the Contractor in the amount of $2,500.00 per day after November 14, 2004 that the above
described work isincomplete.

Guardrail work on PIN 11408.00 and 11409.00 that is begun in 2004, shal be completed in
2004.

The Contract Completion Date for this Contract is June 11, 2005.
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